EWEB Board Consent Calendar Request

For Contract Awards, Renewals, and Increases

The Board is being asked to approve a Construction Contract with **Wildish Building Company** for **Construction Services.**

Board Meeting Date:	Ju	ine 6	5, 2017			
Project Name/Contract#:	02	23-20	017/ Carmen Diversion	Hoist Fra	ames	
Primary Contact: <u>N</u>	Mel Damewood			Ext.	7145	
Purchasing Contact:	Sandra H	lahn	<u>.</u>	Ext.	7163	
Contract Amount: Original Contract Amount:		\$	120,000			
Additional \$ Previously Approved:		\$ <u> </u>	NA			
Invoices over last approval:		\$	NA			
Percentage over last approval:			NA %			
Amount this Request:		\$ <u> </u>	120,000			
Resulting Cumulative Total:		\$	120,000			
Contracting Method: Method of Solicitation:			Invitation to Bid			
If applicable, basis for exemption:			N/A			
Term of Agreement:		June 8, 2017 to October 31, 2017				
Option to Renew?			No			
Approval for purchases "as	s needea	/" for	the life of the contract	No	-	
Proposals/Bids Received ((Range):	<u>120</u>),000 to 124,512			
Selection Basis:		Lowest responsive and responsible bid				

Narrative:

EWEB requires replacement of the existing jib crane that was installed in 1963 and sized to pull timber stoplogs at Carmen Diversion. Based on the available information, the force required to move the existing steel gates exceeds the rated capacity of the jib. The reliable operation of this facility is required by the Federal Energy Regulatory Council for operations during high flow events which occur during inclement weather conditions.

This project includes the furnishing of the labor, materials, and equipment for the provision of new gate hoist frames; modifications to existing trash racks; and installation of Owner-furnished gate hoists. The responsibilities of the Contractor include coordinating with utilities as required; transport of materials to the intake structure; construction site preparation; traffic control; field verification of existing dimensions and conditions; demolition of existing facilities; startup, testing, and commissioning of the new systems; site cleanup; and incidental work as required in the Contract Documents.

Staff issued an Invitation to Bid in March 2017. EWEB received two bids, the lowest responsive and responsible bid was received from Wildish Building Company of Eugene, OR. Bids were also received from Greenberry Industrial, LLC of Corvallis, OR. If approved, Wildish Building Company will provide construction services as specified in the solicitation documents.

ACTION REQUESTED:

Management requests the Board approve a form of agreement with Wildish Building Company for providing and installing the Carmen Diversion Hoist Frames. Funds for this work, these services, or this purchase were budgeted for 2017. The total Carmen Relicensing CIP budget for 2017 is \$11.6 million.

SIGNATURES:

Project Coordinator:	
Manager:	
Purchasing Supervisor:	
Executive Officer:	
Board Approval Date:	