

EWEB Board Consent Calendar Request

For Contract Awards, Renewals, and Increases

The Board is being asked to approve a new contract with **H & J Construction, Inc.** for the **East 24th Ave Main Extension West of Hilyard Street** project.

Board Meeting Date: July 21, 2015
Project Name/Contract#: E. 24th Ave Main Extension/ITB 028-2015
Primary Contact: Mel Damewood Ext. 7145
Purchasing Contact: Ramie Alkire Ext. 7413

Contract Amount:

Original Contract Amount: \$285,500
Additional \$ Previously Approved: \$ N/A
Invoices over last approval: \$ N/A
Percentage over last approval: N/A %
Amount this Request: \$285,500
Resulting Cumulative Total: \$285,500

Contracting Method:

Method of Solicitation: Formal Invitation to Bid
If applicable, basis for exemption: N/A
Term of Agreement: July 22, 2015 thru August 28, 2015
Option to Renew? No
Approval for purchases "*as needed*" for the life of the contract No

Action Requested:

☒ Contract Award
☐ Contract Renewal
☐ Contract Increase
☐ Other

Funding Source:

☒ Budget
☐ Reserves
☐ New Revenue
☐ Bonding
☐ Other

Form of Contract:

☐ Single Purchase
☐ Services
☐ Personal Services
☒ Construction
☐ IGA
☐ Price Agreement
☐ Other

NARRATIVE:

EWEB Staff determined that in order to serve the new Roosevelt Middle School that is currently under construction, a new 12-inch water distribution main extension was necessary. This main will eventually connect to the distribution main in Amazon Parkway providing a valuable loop in the water distribution system from Hilyard Street to Amazon Parkway. The work needs to be completed prior to September 2015 to avoid impacts to school operations.

The work to be performed includes the installation of approximately 1400 lineal feet of ductile iron pipe and appurtenances, the construction of three fire hydrants, permanent trench restoration, traffic and erosion control, and testing of the new pipeline.

In June 2015, staff solicited bids for the East 24th Ave Main Extension West of Hilyard Street project. Three bids were received from H & J Construction, Inc, Pacific Excavation, Inc., and Delta Construction Co., all of Eugene, OR. H & J Construction, Inc. was determined to be the lowest responsive/responsible bidder. If approved, H & J Construction, Inc. will extend the water main on East 24th Avenue in Eugene, OR.

ACTION REQUESTED:

Management requests Board approve a new contract with **H & J Construction, Inc.** for the **East 24th Ave Main Extension West of Hilyard Street** project. Funds for this work are budgeted for 2015.

SIGNATURES:

Project Coordinator: _____

LT Manager: _____

Purchasing Manager: _____

General Manager: _____

Board Approval Date: _____

Secretary/Assistant Secretary verification: _____