

EWEB Board Consent Calendar Request

For Contract Awards, Renewals, and Increases

The Board is being asked to approve the use of a cooperative contract with **CXT Incorporated** for the **purchase of prefabricated restrooms.**

Board Meeting Date: 5/3/2021

Project Name/Contract #: Trail Bridge Campground/State of Oregon Price Agreement #1542

Primary Contact: Rod Price Ext.7122

Previous Spend: \$0

Amount of this Request: \$ 315,000

Resulting Cumulative Total: \$315,000

Narrative:

The Board is being asked to authorize the use of the following cooperative contracts: State of Oregon Price Agreement #1542, CXT Incorporated.

As part of the Recreation Aesthetics Management Plan (RAMP) related to Carmen-Smith Relicensing Implementation Project, EWEB is required to refurbish Trail Bridge campground. As part of that effort, CXT prefabricated restroom buildings were selected as the most economical restroom building solution that meets the U.S. Forest Service McKenzie River design guidelines. The restrooms will replace existing restroom buildings and provide much needed additional capacity.

Staff solicited pricing for buildings from CXT Incorporated, State of Oregon contract holders, and seeks to award the purchase of the following buildings, based upon the contract price:

Purchase of 1 EA Taos Model 4 Stall Plumbed Restroom - TB Campground	\$153,868.24	CXT Incorporated
Purchase of 2 EA Gunnison Model 1 Stall Vault Toilet - TB Campground	\$40,447.32	CXT Incorporated
Purchase of 3 EA Tioga Model 2 Stall Vault Toilet - TB Day Use Area/Boat Ramp	\$116,816.28	CXT Incorporated

ACTION REQUESTED:

Management requests that the Board approve the use of Cooperative Contract: #1542 with CXT Incorporated for the purchase of prefabricated restroom buildings. Approximately \$345,000 was allocated for restroom structure purchases in the Carmen-Smith Relicensing Trail Bridge Campground capital budget of \$2.4 million. Variances for this project will be managed within the budget process and Board policy.